DATE: December 22, 2010

ADDENDUM NO.: 5
PROJECT NO.: 0939k
OWNER: CITY OF SAN ANTONIO

114 West Commerce Street
San Antonio, Texas 78205

PROJECT: FIRE STATION #11 STABILIZATION
610 South Frio
San Antonio, Texas 78207

ARCHITECT: Chesney-Morales & Associates, Inc.
4901 Broadway Suite 250
San Antonio, Texas 78209

This addenda is generally separated into sections for convenience; however, all
contractors, subcontractors, material men, and all other parties shall be responsible for
reading this entire addendum. The failure to list an item or items in all affected sections
of this addendum does not relieve any party affected from performing as per
instructions, providing that the information is set forth one time any place in this
addendum. The addendum forms a part of the Contract Documents, modifying and
superseding where it is inconsistent with them. All other conditions of the Contract
Documents remain unchanged.

ITEM 1 A Non-mandatory Pre-Bid Conference was held on Wednesday,
December 1, 2010 at 2:00 p.m. at SAFD Fire Station #11, 610 S. Frio, San
Antonio, Texas 78207, the attached Agenda was presented at the Pre-Bid
conference; see hereto attached EXHIBIT “A”, 4 pages.

ITEM 2 A Non-mandatory Pre-Bid Conference was held on Wednesday,
December 1, 2010 at 2:00 p.m. at SAFD Fire Station #11, 610 S. Frio, San
Antonio, Texas 78207; the following persons were in attendance at the
Pre-Bid conference, see hereto attached EXHIBIT “B”, 2 pages.

ITEM 3 A Non-mandatory Pre-Bid Conference was held on Wednesday,
December 1, 2010 at 2:00 p.m. at SAFD Fire Station #11, 610 S. Frio, San
Antonio, Texas 78207, see Meeting Minutes from that Pre-Bid
Conference, see hereto attached EXHIBIT “C”, 2 pages.

ITEM 4 Questions from the contractors must be directed to the architect, in writing,
by December 29, 2010. No questions will be answered after the 20"



ITEM 5

ITEM 6

ITEM 7

ITEM 8

ITEM 9

ITEM 10

ITEM 11

ITEM 12

The City of San Antonio REQUIRES a “Receipt of Addendum” form signed
for EACH addendum issued for this project. The document in its entirety
has been ADDED, see hereto attached “EXHIBIT “HH", 5 pages.

CLARIFICATION

The agenda (see hereto attached EXHIBIT “A”) has been REVISED to
say that “Primavera Contractor 4.1 (or higher) OR Primavera P5 (or
higher)" software is MANDATORY for the CPM schedule.

CLARIFICATION

ADDED note to read “"REGRADE AROUND NEW SUMP PUMPS,
REFER TO CIVIL DRAWINGS”, as shown clouded in hereto attached
EXHIBIT “G”, 1 page.

REVISED

REVISED phasing plan to include drainage inlet when starting phase 1
and REVISED phases: Phase 1 changed to Phase 3 and Phase 3
changed to Phase 1, as shown clouded in hereto attached EXHIBIT “F”.

CLARIFICATION

ADDED note to read “REGRADE ALL EXISTING LANDSCAPE, REFER
TO CIVIL DRAWINGS” and "NEW SOD ON 6” TOP SOIL IN ALL
REGRADED AREAS” as shown clouded in hereto attached EXHIBIT
HG!!.

CLARIFICATION

ADDED note regarding tunneling under the existing utility pad at NE
corner of building in order to install concrete retainers, as shown clouded
in hereto attached EXHIBIT “D” and EXHIBIT “I”.

CLARIFICATION

ADDED note to read “REMOVE CONCRETE SLAB AT SIDEWALKS
AND UNDER EXTERIOR STAIR, REFER TO CIVIL AND STRUCTURAL
DRAWINGS”, as shown clouded in hereto attached EXHIBIT “E”.
CLARIFICATION

ADDED note regarding northeast driveway to read “NEW CONCRETE

PAVE, REFER TO CIVIL DETAIL B/C1”, as shown clouded in hereto
attached EXHIBIT “G”.



ITEM 13

REVISED

REVISED note to read “SUMP PUMPS TO BE CLEANED OUT
COMPLETELY AND SUMP PUMPS REPLACED, REFER TO MEP
DRAWINGS FOR LOCATION”, as shown clouded in hereto attached
EXHIBIT “G”.

ITEM 14 REVISED
REVISED note to read “NEW CONCRETE FLATWORK TO MATCH
EXISTING PEBBLE FINISH, REFER TO CIVIL DRAWINGS”, as shown
clouded in hereto attached EXHIBIT “G”.

ITEM 15 CLARIFICATION
ADDED note in respective areas to read “EXISTING LANDSCAPE TO
REMAIN”, as shown clouded in hereto attached EXHIBIT “G”.

ITEM 16 CLARIFICATION
ADDED note regarding location of removal of soil for new concrete
retainers, as shown clouded in hereto attached EXHIBIT “H”.

ITEM 17 CLARIFICATION
ADDED note to read “REMOVE EXISTING LANDSCAPE IN THIS AREA
AND PREP FOR NEW CONSTRUCTION, REFER TO CIVIL AND
LANDSCAPE DRAWINGS”, as shown clouded in hereto attached
EXHIBIT “H”.

ITEM 18 CLARIFICATION
ADDED notes (EX: “NORTHWEST APPARATUS BAY”) for location
purposes, as shown clouded in hereto attached EXHIBIT “H".

CIVIL

ITEM 19 Civil issues provide by Macina-Bose-Copeland and Associates, Inc., Civil
Engineer; see hereto attached EXHIBIT “J” - “L”, 3 — 8.5x11 pages.

STRUCTURAL

ITEM 20 Structural issues provided by Beicker Martinez Engineers, Structural

Engineer; see hereto attached EXHIBIT “AA” - “GG”, 7 — 8.5x11 pages.



QUESTIONS FROM BIDDERS AND ANSWER BY CHESNEY-MORALES &

ASSOCIATES, INC.:

Question 1:

ANSWER:

Question 2:

ANSWER:

Question 3:

ANSWER:

Question 4:

ANSWER:

Question 5:

ANSWER:

Which sides of building need new concrete retainers?

Refer to the Structural Drawing sheet S1.1 in Final Construction
Documents set for overall extents; refer to Structural and
Architectural Drawings, see hereto attached EXHIBIT “H” and
EXHIBIT “BB” for additional clarification.

Are the existing sump pumps being taken out and new pumps being put
in?

Yes, the plumbing drawings (refer to sheets PO00 and P101 in sealed
Final Construction Drawings set) call for the removal of the two
existing pumps and to provide a total of four new pumps (two new
and two back-up pumps).

Will there be emergency lights in the apparatus bay?

Yes, refer to “Pump Schedule” on sheet P000 for the note to provide
emergency light in the apparatus bay.

The plans do not call out the areas the soil retainers are to be installed nor
are quantity of soil retainers to be installed specified.

Refer to the Structural Drawing sheet S1.1 in Final Construction
Documents set for overall extents; refer to Structural drawings, see
hereto attached EXHIBIT “BB” for additional clarification.

The plans do not indicate that this area (concrete mechanical pad) is
prohibited from being demolished in order to gain access to the building’s
footing.

Refer to Structural, Architectural, and Civil drawings, see hereto
attached EXHIBIT “D”, EXHIBIT “I”, EXHIBIT “K”, and EXHIBIT “BB”.

END OF ADDENDUM NO. 5



EXHIBIT “A”

AGENDA

SUBJECT OF MEETING: PRE-BID CONFERENCE: December 1, 2010 AT 2:00 P.M.

PROJECT DESCRIPTION: RE-BID PACKAGE

The work covered under this contract will include but is not limited to the structural stabilization of
Fire Station #11, approximately 23,000 sq. ft. Provide correction for inadequate site drainage and
soil retention condition at pier and beam building foundation. In addition, remove and replace an
enclosure beneath exterior stair.

NOTE The City of San Antonio does now require that Bidders must turn in an
Addendum “Acknowledgement” form with “"EACH" addendum that has been issued prior
to Bid Date of December 15, 2010. This Acknowledgement form for each Addendum
must be included in the Bid Packet. Bidding contractors are to submit questions in writing
by December 7, 2010. No questions will be answered after the .l

INTRODUCTION
A, ARCHITECT

1. Chesney-Morales & Associates, Inc.
4901 Broadway Suite 250
San Antonio, Texas 78209
(210) 828-9481
(210) 828-9719 (Fax)
Principal in Charge:
Richard G. Morales
Project Manager: Jennifer Flores

Owner Designated Representatives:

Jesse Fernandez, Architect

Fire Facilities Coordinator SAFD

Services Logistics Division Facilities Management
4531 S. Zarzamora

San Antonio, Texas 78211

(210) 206-2336

Mr. Brian Orebaugh

City Architect

City of San Antonio

114 West Commerce Street 8" Floor
San Antonio, Texas 78283

(210) 207-8203

(210) 207-4418 (Fax)

B. ROLE AND RESPONSIBILITY
a) Owner's Representative.
b) Primary contact for the Contractor.
c) Construction progress meetings (twice monthly).
d) Observe and monitor progress and workmanship.
e) Assist in the coordination between contractors and provide schedule information.
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f) Responsible for design and interpretations of the construction documents, plans
and specifications.

g) Provide technical assistance during construction.
h) Review submittals and pay request.
i) Review progress schedule.

STATE REQUIREMENTS

PROJECT CONTROL PROCEDURES
A To be submitted prior to First Progress Payment: or as indicated below:

1. SCHEDULE OF VALUES: Contractor and Chesney-Morales & Associates, Inc.
to review Schedule of Values, amounts, details and format to establish
satisfactory control documents. Submit 20 days prior to first application for

payment.

A

SCHEDULE (CPM BAR CHART): Contractor to provide schedule for use in
coordination of project with Owner's operation and scheduling of work. Submit
within 15 days of Notice to Proceed. The use of a computerized schedule
program such as Primavera Contractor 4.1 (or higher) OR Primavera P5 (or
higher) is mandatory.

3 SUBMITTAL LIST: Contractor to provide Chesney-Morales & Associates, Inc.
with a schedule of required shop drawings and submittals based on confract
requirements and developed in conformity with the project schedule. Provide
Schedule of Submittals for all submittals within 10 days of Notice to Proceed.

4. LIST OF SUBCONTRACTORS: Contractor to provide a list of all proposed
subcontractors with current mailing address, telephone number and contact
person. Update any changes to project manager.

5, PROGRESS PAYMENTS: Contractor to submit all payment requests to
Chesney-Morales & Associates, Inc. no later than the 25th of the month. Provide
invoices, release of lien and insurance for all stored materials. Follow outline
from Barrio Comprehensive.

B. MONTHLY PROGRESS PAYMENTS
1. Payment certification for competed activities as per schedule of values and

invoiced cost for stored materials. Completed activities will be reviewed once per
month for payment by Chesney-Morales & Associates, Inc.

2; MONTHLY SUBMITTALS:
a. Updated Schedule:
(1) Indicated activities completed this period with completion dates

for each activity.

(2) Indicate activities started and in progress with start dates and
time remaining to complete.
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b. Inventory of Stored Materials with Invoices.

C. Narrative Report
(1 Progress during last bi-monthly period (twice
monthly).
(2) Plan for next two weeks (twice monthly).
(3) |dentify potential delays and problems before
they occur.
(4) Progress photos showing location and date.
COORDINATION
g Chesney-Morales & Associates, Inc. onsite weekly for meetings with project
superintendent to coordinate activities with the Owner and Contractor operations.
2. Regular construction meeting twice monthly with Owner, Chesney-Morales &
Associates, Inc. and Contractors.
3. Structural Engineer to be notified 58 hours in advance of any structural
modifications.
4. All phases of work to be coordinated through Owner's Designated

Representative and Architect. Some work activities may have to be arranged to
accommodate facility schedules. If any type of outage is anticipated, it must be
coordinated through Chesney-Morales & Associates, Inc. and facility

management.

SUBMITTALS

1 Contractor to review and certify all submittal data and shop drawings prior to
submittal.

2. Contractor to submit six (6) copies of all data and shop drawings to Chesney-

Morales & Associates, Inc. Chesney-Morales & Associates, Inc. to retain one file
copy and two copies for Owner. Chesney-Morales & Associates, Inc. to retain
one (1) field copy. Engineer to retain one (1) copy of items relating to their phase
of the work. Three copies of product data and shop drawings will be returned to
contractor. At project closeout, contractor to provide Owner with one (1)
complete reproducible set.

FULL TIME SUPERINTENDENT

Contractor to provide full time superintendent on site at al times during the work.
Superintendent must have full authority to make decisions. Superintendent to be
responsible for coordination between subcontractors. Superintendent to attend all
construction meetings and prepare all meeting minutes.

SITE USE

Contractor may use a designated portion of the construction area for the job office.
Parking may be limited at the site; the Owner will designate parking areas. Owner will
designate all haul routes and materials handling within the property.
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VII.

VL.

PHASING OF WORK

A.

CRITICAL DATES

1. Submit preliminary phased schedule for review/coordination to Chesney-Morales
& Associates, Inc. within seven (7) days of notice to proceed.

2. Submit ALL shop drawings and product data within thirty (30) days of Notice to
Proceed.

CLOSE COCRDINATION WITH CHESNEY-MORALES & ASSOCIATES, INC. AND
FACILITY

Major material deliveries.

Debris removal.

Review of proposed staging areas.

Immediate notification of damage to any utility.

Site Security - review with Facility Administration and Owner.

Safety - all accidents to be reported and copies of E-1 of accidents to be
submitted at construction meetings.

7. Vehicular operation and parking.

SRR ol

PROJECT DURATION AND MILESTONES

QUESTIONS AND DISCUSSION FROM THE FLOOR

CONCLUSION OF MEETING

A

B.

Provide answers to questions in writing.

Provide submittal logs, forms, schedules, etc.



Chesney

Morales ARCHITECTS/PLANNERS
&Associates, Inc.

Project: Fire Station #11 Stabilization

Meeting Attendance Log

Project #: 0939E
Purpose: Pre-bid Conference

EXHIBIT “B”

Date: December 1, 2010

Time: 2:00pm
Location: FS#11, 610 S. Frio
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M orales ARCHITECTS/PLANNERS
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EXHIBIT “C”

Chesney
Morales ARCHITECTS/PLANNERS
& Associates, Inc.
4901 Broadway, Suite 250
San Antonio, Texas 78209
(210) 828-9481 (210) 828-9719 (FAX)

Pre-Bid Conference

December 1, 2010 ; Fire Station #11
To: Brian Orebaugh, City of San Antonio

From: Chesney Morales & Associates, Inc.

Date Issued: December 15, 2010

Subject: Pre-Bid Conference with bidders for Fire Station #11 Stabilization

General Comments:

All of the following items were reviewed with group discussion:
1. Introduction by Richard
2. Angelica Mata with the contracts department discussed the solicitation:
a. A bid bond or cashier’'s check is required
b. An"Acknowledgement Form” must be signed for every addenda
c. A 010 form regarding wage/hour must be turned in with bid package
i:  After bid package is turned in, there are 10 days to turn in payment and performance bond
d. Submittals are due by (no later) 1:00pm on Wednesday, January 12, 2010
e. All addendums, sign-in, etc. will be posted to the website
f. Correspondence with city staff is restricted
3. Questions must be sent to CMA in writing by January 29", no questions will be answered after the 29"
a. Any responses to the questions will be issued via Addendum
4. Brenda Navarro with the Small Business Office discussed:
a. 052 Good Faith Effort Plan form — contractor must fill this out, sign and turn in with bid package
b. Contact with Brenda Navarro is permitted if there are questions
c. 053 COSA Letter of Intent for Contracts Utilizing Small Business Contracting Goals form and 054
Request for Approval of Change to Original Affirmed List of Subcontractors/Suppliers form are not
needed in the bid package at time of turn-in
d. January 1, 2011 new ordinances go into effect
5. David Palacios W|th Labor Compliance discussed:
a. Wages for heavy highway and building will be used
b. Holidays are time and a half
c. No longer-accepting paper — new LCP digital system is mandatory
Correspondence to be: contractor > CMA = City of San Antonio
Jesse Fernandez discussed:
a. Shifts at Fire Station #11:
i. All shifts begin at 9am and last 24 hours — there are 3 shifts
ii. Every 24 hours a new shift of people (including new captain) start
iii. EMS is on a 4-day shift
iv. Confirmed that very limited parking and space to store trash, etc. Prefers to keep
contractor away from everyday facilities operations.
v. Land next to exit ramp is not Fire Station #11 property. State highway easement may not
be used for storage.
vi. Rear southeast driveway have new concrete retainers
8. Brian Orebaugh is to coordinate with Jesse Fernandez a 3-4 hour site visit is to be set up for contractors to
examine the site. CMA to be present in case any questions arise.
9. Mark Beavers clarified that primavera is REQUIRED for the schedule

No

The following occurred during a walk-through of the site:
10. Clarify to regrade around sumps A1.3

Page 1



1.

12.
13.
14.
15.

16.
17.
18.

19.

20.
2.

Change phasing plan (A1.2) to be:
Phase 1 - Phase 3
Phase 2
Phase 3 & Phase 1
Move line on phasing plan (A1.2) to include the inlet that intersects at Phase 1 & 3
Undermine under front patio
Put depth of beam on structural drawing (Daniel to send via email today (12/01/10)
Civil to show new concrete (C2 of 2) of entire slab (to match existing pebble finish) at back exterior stair
location. Show demolition of existing concrete (C1 of 2) to allow for structural piers to be put in. The 2
sidewalks leading to the parking lot are to remain as is
Sump pit to be cleaned out
Verify where light is in pit
Daniel Fargazo verified that concrete retainers exist at SE drive that was repoured recently. These will
remain.
Civil to show new concrete (on sheet C2 of 2) at locations of new retainers around the entire building. Show
demolition of concrete (on sheet C1 of 2) at locations where concrete retainers are proposed
Describe new concrete around building
CMA to call MEP regarding utilities on north side of building

These minutes are an interpretation of the items discussed. Anyone wishing to modify these minutes shall notify this office in
writing within ten days of the date received; otherwise the minute s shall stand as written.

BY:

Richard Morales, Jennifer Flores - Project Managers, Chesney Morales & Associates, Inc.
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o~ O N TN EXHIBIT “D”
- " P

OPTION 1: CONTRACTOR TO TEMPORARILY REMOVE EXISTING CONDENSING UNIT TO
ACCOMODATE SITE WORK. CONTRACTOR TO PUMP DOWN / RECLAIM REFRIGERANT AND
DISCONNECT ELECTRICAL PRIOR TO REMOVAL. CAP EXISTING REFRIGERANT AND CONTROL
LINES AT WALL. AFTER SITE WORK IS COMPLETE, REINSTALL CONDENSING UNIT ON NEW 4"
CONCRETE HOUSEKEEPING PAD. EXTEND EXISTING REFRIGERANT LINES TO UNIT. INSULATE
WITH 1" FLEXIBLE ELASTOMERIC INSULATION. PAINT INSULATION WITH UV RESISTIVE PAINT.
CONTRACTOR TO FOLLOW MANUFACTURERS RECOMMENDATIONS ON STARTUP.
(REFRIGERANT, ELECTRICAL, ETC.)

OPTION 2: CONCTRACTOR SHALL USE CAUTION ON REPLACING CONCRETE RETAINERS AT
EXTERIOR OF BUILDING WHERE UTILITIES, CONDENSORS, AND CONCRETE PADS OCCUR.
AS HE WILL HAVE TO TUNNEL UNDERNEATH CONCRETE PAD NEXT TO BUILDING TO
REPLACE CONCRETE RETAINERS. REFER TO STRUCTURAL DRAWINGS FOR CONCRETE
RETAINERS

"""" ,mm 7L S.84°16'19"E. 363.60'
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(1) NEW WORK SITE PLAN - UTILITY PAD
O \—/} 1" = 20'_0”
ADDENDUM #5
_:)-:\:v:mu; :,—:.:,ai Chesney RENOVATIONS TO

CITY OF SAN ANTONIO
FIRE STATION NO.11 STABILIZATION

630 SOUTH FRIO STREET, SAN ANTONIC, TEXAS 78207

Morales ARCHITECTS/PLANNERS
&Associates, Inc.
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EXHIBIT “F”
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EXHIBIT “G”
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AND REPLACE WITH NEW CONCRETE RETAINERS, REFER TO STRUC TURAL DRAWNGS.

NOTE: REMOVE SOIL AROUND ENTIRE BUILDING EXCEPT SOUTHEAST ENTRANCE
BACHFILL AT TOP WITH 6" TOP SOIL AND SCLID SOD WHERE NO CONCRETE IS CALLED FCR.

SOUTH FRIO STREET EXIT RAMP FROM SOUTH BOUND |.H. 35

S.84°16'19"E. 363.60'
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EXHIBIT “|”
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\7 EXISTING LANDSCAPE
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OPTION 1: CONTRACTOR TO TEMPORARILY REMOVE EXISTING CONDENSING UNIT TO j'
ACCOMODATE SITE WORK. CONTRACTOR TO PUMP DOWN / RECLAIM REFRIGERANT AND

| DISCONNECT ELECTRICAL PRIOR TO REMOVAL. CAP EXISTING REFRIGERANT AND CONTROL

LINES AT WALL. AFTER SITE WORK IS COMPLETE, REINSTALL CONDENSING UNIT ON NEW 4"
CONCRETE HOUSEKEEPING PAD. EXTEND EXISTING REFRIGERANT LINES TO UNIT. INSULATE
WITH 1" FLEXIBLE ELASTOMERIC INSULATION. PAINT INSULATION WITH UV RESISTIVE PAINT. <
CONTRACTOR TO FOLLOW MANUFACTURERS RECOMMENDATIONS ON STARTUP.

- (REFRIGERANT, ELECTRICAL, ETC)

— e = 3 <

| OPTION 2: CONCTRACTOR SHALL USE CAUTION ON REPLACING CONCRETE RETAINERS AT <

EXTERIOR OF BUILDING WHERE UTILITIES, CONDENSORS, AND CONCRETE PADS OCCUR.
AS HE WILL HAVE TO TUNNEL UNDERNEATH CONCRETE PAD NEXT TO BUILDING TO .
REPLACE CONCRETE RETAINERS. REFER TO STRUCTURAL DRAWINGS FOR CONCRETE S
RETAINERS

.\"/A
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7 NEW WORK SITE PLAN - UTILITY PAD
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EXHIBIT “J”

MACINA +BOSE * COPELAND and ASSOCIATES,INC
CONSULTING ENGINEERS AND LANDSURVEYORS

1035 Central Parkway North, San Antonio, Texas 78232
[210) 545-1122 FAX (210) 545-9302
www.mbcengineers.com

December 22, 2010

Jennifer Flores

Chesney Morales

4901 Broadway, Suite 250
San Antonio, Texas 78209

Re: Fire Station No. 11: Addendum #5
MBC Job No. 30398-1270

Mrs. Flores,
Below are the changes listed by Addendum #5 that pertains to the civil plans.
ITEM 1.
1. The portion of the sidewalk in the front of the building is now called out to be removed and
replaced with new concrete flatwork because of severe erosion under the concrete.
2. A note was added to the plan stating for contractor to refer to architectural plans for concrete
retainer notes around the utility pads.

ITEM 2.

1. Anunderground grading plan was added.

If you have any questions or comments, please contact me at jcantu@mbcengineers.com.

Thank you )
' 2
MBC Engineers G ISy
@ ‘,

JOSE M. SANTU ¢

ll'...ll‘lll (AR NN E RN Y]

Jose M, Cantu, PE 103446
@’% NS j

OHA\.



EXHIBIT “K”
L\
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2o o 5 )
1 SEE ARCH PLANS
CONCRETE FOR CONCRETE

RETAINER NOTE

SAW CuU
CONCRE
AT CON:
ADJUST CLEANOUTS
AS NECESSARY
CUT & REF
EXISTING Ci

GRADING NOTE:

CONTRACTOR TO RE-GRADE ALL
LANDSCAPING AREAS AROUND
BUILDING TO DRAIN INTO
PROPOSED GRATE INLETS.

LAREA DRAIN|

k\ SA‘H cut
EXISTING

K@m CONCRETE

REA DRAIN

ADJUST CLEANOUTS
AS NECESSARY

CUT AND REPLACE EXISTING
CONCRETE FLATWORK.

NEW FLATWORK TO MATCH
EXISTING PEAK GRAVEL FINISH

'h‘d
?,...-..Q*-‘
g ‘..‘

' ok

cl-nuuunununun*-o‘

JOSE M. CANTU

llllllll‘lll.'lil'lll..l...

CONCRETE

SEE ARCH PLANS

| AREA DRAIN] FOR CONCRETE SAW CuT
RETAINER NOTE EXISTING
O 5 CONCRETE

SA
EXISTING
CONCRETE

AREA DRAIN

FIRE STATION #1 1
ADDENDUM #5
MBC ENGINEERS



EXHIBIT “L”

O

UNDERGROUND GRADING NOTES:

1.CONTRACTOR SHALL RE-GRADE ANY
AREAS THAT DO NOT HAVE POSITIVE
SLOPE TOWARD THE SUMP PUMPS,

2. ELEVATIONS SHOWN FOR THE
UNDERGROUND GRADING PLAN AREA
BASED ON AS~BUILTS AND NOT BY
FIELD TOPO.

ITEM #
FIRE STATIO #1 1
ADDEMNBEN 5
dBC ENGINEERS




EXHIBIT “AA”

II BEICKER MARTINEZ ENGINEERING F-102s

DLB ENGINEERING, LLC.# 2702 N Loop 1604 E, Suite 201 ¢ San Antonio, Texas, 78232 ¢ Phone (210) 824-2908 *® Fax (210) 496-9330

Structural Supplemental Information
§S1 —5 (Addendum #5)

December 22, 2010

Mes. Jennifer Flores

Chesney Morales and Associates
4901 Broadway #250

San Antonio, Texas 78209

To Plans and Specifications for City of San Antonio Fire Station # 11 Stabilization -—- BME #10205
600 South Frio Street
San Antonio, Texas 78207

Preface Requirements

This supplemental information is referred to by item for reporting convenience;
however, all contractors, subcontractors, material men and other parties shall be

..
%
K|
S T
RN
%
oo

A
o

responsible for all work affected by this information. The failure to list an item or £wiiamrmsimcaamsraders %

items in all affected sections does not relieve any party affected from performing as | : & i

per instructions, providing that the information is set forth one time any place. This '&'
r3

supplemental information forms a part of the contract documents, modifying and "X 3
superseding where it is inconsistent with them. All other conditions of the contract L M P,
documents remain unchanged. .g%i‘&:-— —

1
h
e,
ty

List of Structural Supplemental Information

ITEM 1) Sheet S1.1 — Schematic Foundation Plan — Clarified plan and plan notes and re-issued
(addendum 4) as SSI#5 (addendum 5) per architects request. Refer to enclosed sheet S1.1r5; SSI #5
dated December 15, 2010.

ITEM 2) Sheet $2.1 — Typical Structural Sections — Clarified Sections A, C, D, E, F and re-issued SSl#4

(addendum 4) as SSI#5 (addendum 5) per architects request. Refer to enclosed sheets 52.1r5-a, 52.1r5-
b, $2.1r5-c, S2.1r5-d, 52.1r5-e; SSI#5 dated December 15, 2010.

END OF SUPPLEMENTAL INFORMATION #5



EXHIBIT “BB”

ontractor shall leave the existing stairs and stair landing
in place and operational, during the demolition of stair
foundation. At exisiting stair landing provide a 4* x 4" x 1/4"
angle (toe down) stitch welded to existing channel (Refer

o Architectural drawings).

and Beicker Martinez Engineering.

e

integrity of the concrete retainer blocks has been compromised, the

to verify the extents and integrity of the concrete retainer blocks. If the
contractor shall replace as required.

This area appears to already contain concrete soil retainer blocks. Contractor

|

o~
Contractor shall verify prior to the demolotion,
of the stair foundation the existance of piers,
soil retainer blocks and carton forms.
Contractor shall report findings to architect 7

Matchline

Plan note:
Refer to architectural and civil drawings

w

I BEICKER MARTINEZ
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seegITaue Nl L i

6" | 6-0
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1
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verity 11, '

|

1
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Pier [ g

(T\I _g\

A z /!
|
I

1 I_OII_\‘

11-11 7/8"

Partial Schematic Foundation Plan

1/82=1'-0"

or the under floor grading plan

ENGINEERING
Addendum #5 SSI#5 December 22, 2010

Thona (3131 £14 968 £ drena, Tezza

“—Chesngy

Morales ARCHITECTS/PLANNERS
&Associates, Inc.

RENQVATIONS TO

CITY OF SAN ANTONIO
FIRE STATION NO.11 STABILIZATION

600 SOUTH FRIO STREET, SAN ANTOMIO, TEXAS 78207




EXHIBIT “CC”

Existing stair fo

remain.
=X,

Fill joint with EUCO 800 semi-rigid industrial
floor joint filler as manufactured be the Euclid
Chemical Company or approved equal. Follow
manufactures recommendations and directions
for application of product.

112" x 4" x10" embeded plate Eief ek réfor. o archiiectucali
with 2- 3/4" diameter x 8" HCA. s

Existing to remain. .
Elevation - Refer to

Civil

.4 5 ¥ 7 T R 7t o P o o P w7 T N7 PR O T,
B} I
. o 29 € =
ST - =)
= | l l I (3] £
E @
- i — Continuous grouttop @ | "%
Beam reinforcing shall be 2- #7 "'""-——I- _-h and sides (Typical) 3 o
top and bottom with #3 closed e 5
stirrups at 18" on center. #4 hooked .’? g
dowels at stirrup spacing. Drill and ==
epoxy min. 8" into existing. If beam
depth is greater than 3'-0" add #4 mid
bars at 12" 0.c. vertically and #4
hooked bars.
"
8
36" wide x 24" high x 4" thick e
concrete soil retainer Reinforced Grade - Refer to 5D
with 4x4x-4x4 W.W.F. Contractor Architectural/ Civil G W
shall determine the amount of retainers Drawings. o E
equired. g2
sSc
N g
p
0]

New Beam at Stairs
1/2" = 1'-0"

A

Grom e p— BEICKER MARTINEZ
T T glnl T ENGINEERING
i e RS Addendum #5 SSI#5 December 22, 2010
RN . Chesney “SAN Al
™ Mpriies ArimcrariNERS FIRE STATION NO. I;I111\é\lTT.n(\DBI\t‘ll_?zjt\TtoN
S2.1r5-a &Associates, Inc. :
= 4500 Broadway, Suile 250, San Anténis, Tesas 73283 / (200 8253461 600 SOUTH FRIO STREET, SAN ANTONIO, TEXAS 78207




EXHIBIT “DD”

Flat work - Refer to Exfsﬁng to remain
Architectural/Civil
Drawings. \

3'-0" Field Verify |.

o
Y
ra

7

Geotechnical Engineer

Grade - Refer o Architectural/ —

Civil Drawings

12" Min. Refer to

2

©

112" = 1'-0"

BEICKER MARTINEZ
§l;il T ENGINEERING

E el TR R Addendum #5 SSI #5 December 22, 2010
FILE NAME: DATE: 4202010
Cano 102050 | casweinv | Chesney RENOVATIONS TO
e Morales ARCHITECTS/PLANNERS Sl TrOF SAN ANTORI
S2.1r5-b &Associates. Inc. FIRE STATION NO.11 STABILIZATION
o 4501 Breadway. Suile 250/ San An-l’nu Texan 722€3 /7 (219) §23-3431 mmmmsm.wm.mm




EXHIBIT “EE”

Existing to remain.

bomy = 0 S AT Lo
. b LN wE i, 2 i S 3
Continuous grout top — e 3 S TR . e ‘
and sides. (Typical) T = 3
- - } . '_:/ .E\
ka0 .. ]
e
et >
T Y =
T 3
BT e s H-
. @ - ‘-:I’
- 4  F -

36" wide x 24" high x 4" thick
concrete soil retainer. Reinforced

with 4x4-4x4 W.W.F. Contractor
shall determine the amount of retainers
required.

Gfa“-mw

Civil Drawings.

12" Min. Refer to
Geotechnical engineer, ™,

K
2
%

----------- T

wewa

0)-EX

1/2" = 1'-0"

" ENGINEERING

Ou8 BEDETINL UL T NLap 04 £ e X1
Phona (208 £36- 500 Sam A, ez,

BEICKER MARTINEZ

FER MARTINEZ

$SB0BEPITLAIOTUBIA LY DSBS,

V!-‘m.

Addendum #5 SSI#5 December 22, 2010

Bl
Chesney

Morales ARCHITECTS/PLANNERS
&Associates, Inc.

4391 Broadway. Suite 250/ San ‘ng'nkl. Tezaz 74293 /7 (210) 823-3400

RENOVATIONS TO

CITY OF SAN ANTONIO
FIRE STATION NO.11 STABILIZATION

800 SOUTH FRIO STREET, SAH ANTOHIO, TEXAS 78207




EXHIBIT “FF”

ﬂ%ﬂ\m

6-0" Existing stair columns
3-#9 top and bottom 1=l 10" x 10" x 1/2" column base see plan
with #4 closed stirrups plate with 4- 3/4" diameter x 12" f
at 12" on center. long anchor rod. Provide minimum
i 172" thick non-shrink grout. B #4 at 12" on center both
Flat work - refer to
o ‘ Architectural/Civil 4\
=3 \ X,
a0
| ™ | ;
5N

1l_4u

%

= ﬁ——aﬁl—-r —‘--
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30'-0" feet below existing grade

\

I
[l

/) \

\/ \i

Architectural/Civil.

36" wide x 24" high x 4" thick
concrete soil retainer. Reinforced
with 4x4-4x4 W.W.F. Contractor
shall determine the amount of

AQQﬂiﬁd
\
tttt&

retainers required. | ;[
£ '
EE o 1N
242 o)
AN N

g, Y hek \+

]

g Il

FXFFEH
o

1'-0"

B RN REANAYANE

2|_0n

J

Exterior Stair Foundation Plan

J

<

cast concrete seat
blocks at bottom and mid

depgf pier shaft.

24" dla«ger shaft reinforced with 8- #8 vertical bars.
/8

Existing pier - to be
é/daterrnme by contractor.

Extend vertical bars from 3" from bottom of the shaft

to 3" from_the top of the beam. Wrap vertical reinforcing
with 3/8" diameter spiral 6" pitch for the full length of the
pier extending from 12" from the bottom of the shaft to 3"
from the top of the shaft. Wrap spiral 2 additional turns at
top al oftom.

1:./2" 1 l_Oll

BEICKER MARTINEZ
ENGINEERING

FILE MAUE:

[osre_szazot10

0810 102050 | cawmior:

1Bl
Chesney

§2.1r5-d

Morales ARCHITECTS/PLANNERS
&Associates, Inc.

4301 Braadway, Suile 250/ 5

" dfbale, Tezar 76203 7 (200) 328-2431

HETERETIESAE Addendum #5  SSI#5 December 22, 2010
CITY OF SAN ANTONIO

FIRE STATION NO.11 STABILIZATION

600 SOUTH FRIO STREET, SAN ANTONIO, TEXAS 76207




EXHIBIT “GG”

SRR /
G
0609
'l‘{l‘l’l'l, (X%

©191 Chesnep-tordes & Marscates, e
] erervet 1 pant o 1he

TR
I i I l
%0?6
G

Flat work - Refer to Architect/
Civil drawings.

’ 1';’? A :
*‘”'f?"«;", ;’ 55
s f//"

S

36" wide x 24" high x 4" thick

concrete soil retainer. Reinforced
with 4x4-4x4 W.W.F. Contractor
shall determine the amount of
retainers required.

1/2" diameter x 2'-0"
smooth dowel angled

at 12" on center. Existing to remain.

Grade - Refer to Architectural/
Civil drawings.
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Addendum #5 SSI#5 December 22, 2010

1B
Chesney

Morales ARCHITECTS/PLANNERS
&Associates, Inc.

4261 Breadusy. Swile 250/ San Anfinie, Ters: 73205 /

RENOVATIONS TO

CITY OF SAN ANTONIO
FIRE STATION NO.11 STABILIZATION

600 SOUTH FRIO STREET, SAN ANTONIO, TEXAS 78207




EXHIBIT “HH”

DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION ;

RECEIPT OF ADDENDUM NUMBER(S) _: 1 ISHEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATION FOR CONSTRUCTION OF FIRE STATION #11 STABILIZATION

FOR WHICH BIDS WILL BE OPENED ON DECEMBER 8, 2010

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE:

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION ‘

RECEIPT OF ADDENDUM NUMBER(S) 2 ISHEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATION FOR CONSTRUCTION OF FIRE STATION #11 STABILIZATION

FOR WHICH BIDS WILL BE OPENED ON DECEMBER 8, 2010

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE:

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



_ CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION .

RECEIPT OF ADDENDUM NUMBER(S) 3 s HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATION FOR CONSTRUCTION OF FIRE STATION #11 STABILIZATION

FOR WHICH BIDS WILL BE OPENED ON DECEMBER 15, 2010

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE:

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) _ 4 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATION FOR CONSTRUCTION OF FIRE STATION #11 STABILIZATION

FOR WHICH BIDS WILL BE OPENED ON :Ianuarv 12,2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE:

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



‘ CITY OF SAN ANTONIO : :
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) S IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATION FOR CONSTRUCTION OF FIRE STATION #11 STABILIZATION

FOR WHICH BIDS WILL BE OPENED ON :Ianuarv 12,2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE:

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



